



**SINDH IRRIGATED AGRICULTURE**  
**PRODUCTIVITY ENHANCEMENT PROJECT**  
**(SIAPEP)**



**Amendment No. 01**  
**To**

**The Bidding Document (Procurement of Works) for the Construction of fifty (50) Sheds (Civil Works) For the Establishment of Natural Enemy Farm Reservoirs (NEFRs)**

Reference: Pre-bid Conference held on 29.04.2019

The purpose of this Amendment No. 01, is to incorporate the following changes to the aforementioned bidding document. Whenever there is a conflict, the provisions herein shall prevail.

The bidding document is hereby amended as follows:

- To add the individual locations (Tentative) where sheds to be constructed within the farms of below mentioned details (contract data – clause reference 1.1, page no.66).**

List of Mango Growers-Tando Allah Yar			
S.No.	Name	Acreage	Location
1	Junaid Hyder Shah	115	Hyder Shah Farm, Johar Ababd, Quarter Stop, Mirpurkhas road Tando Allah Yar
2	Raheel Nasir Shah	181	Village Syed Alam Shah, UC Nasarpur, Tando Allah Yar
3	Aftab Shah	550	MAS Farm, Digh Mori-TMK
4	Ali Muhammad Wilhari	400	Shadiyoon Walhari, Missan road, Sultan Abad-Tando Allah Yar
5	Rizwan Nizamani	175	Dilbar Farm, Tando Soomro-Tando Allah Yar
6	Imdad Nizamani	116	Asim Farm- Tando Soomro- Tando Allah Yar
7	NawazAbad Farm	2049	Main Hyderabad road, Sultanabad-Tando Allah Yar
8	Syed Manzoor Shah	100	Village Pir Ghulam Rasool Shah, Sultanabad-Tando Allah Yar
9	Dr Zulfiqar Yousfani	300	Digano Bozadar-Main Hyderabad Road, Tando Allah Yar
10	Junaid Anwar Bachani	65	Haji Gul Muhammad Bachani, Main Hyderabad-Mirpurkhas Bypass road-Tando Allah Yar

List of Okra Growers-Mirpurkhas			
S.No.	Name	Acreage	Location
1	Ghulam Sarwar Laghari	4	Muhammad Alam Laghari, UC Kak, Mirpurkhas
2	Ghulam Rasool Baloch	10	Haji Dur Muhammad Baloch farm, Khaan road, Hussain Bux Marri





# **SINDH IRRIGATED AGRICULTURE** **PRODUCTIVITY ENHANCEMENT PROJECT** **(SIAPEP)**



3	Abdul Shakoor Laghari	6	Village Hot Khan Laghari, Doulatpur Shuja Abad
4	Muhammad Ilyas Dars	30	Gul Muhammad Dars, Jurbi-Sindhri road.Mirpurkhas

List of Cotton growers-District Sanghar			
S.No.	Name	Acreage	Location
1	Imran Bozadar	100	Village Bakhshan Khan Bozdar, UC mansoor Near Dalor Mori Tando Adam Jhol Road
2	Niaz Hussain Bodani	150	Village Bachal Khan Bodani, UC Shah Ali Nizamani Shahdadpur To Barhoon Road
3	Rana Kashif	180	Village Sher Muhammad Rajput, UC Asgharabad, Shahdadpur To Barhoon Road
4	Moso Khan Sehto	350	Village Nabi Bux Sehito, UC asghar abad, Shahdadpur To Barhoon Road
5	Mukhtiar Ali Saheto	80	Village Nabi Bux Sehito, UC asghar abad, Shahdadpur To Barhoon Road
6	Muhammad Khan Wasan	160	Budho Wassan, UC Asghar Abad, Wassan State-Shahdadpur
7	Deewan Rai	500	Deewan Farm at Deewan Lal Chand, UC Jam Jani, Berani road-Tando Adam
8	Asad Ali Junejo (Aslam)	150	Nadir Farm-Tando Adam
9	Punhoon Zardari	160	Jhando Khan Zardari, UC gul Muhammad Laghari-Sarhari
10	Yar Muhammad Jalbani	170	Dariya Khan Jalbani, UC Koro Umrani, Sarhari
11	Abdul Waheed Laghari	250	Village Jaffar Khan Laghari-Shahdadpur
12	Haji Abdul Rasheed Memom (Wahab farm)	102	Village Syed Qabool Shah, UC Mitho Khoso, Tando Adam to Shahdadpur road.Tando Adam

List of Sugarcane growers-Thatta			
S.No.	Name	Acreage	Location
1	Muhammad Ismail Rahoo	70	Near Peru Lashari, Badin
2	Syed Nadeem Shah	315	Main road Sujawal
3	Qadir Bux Laghari	70	Opposite to Laar Sugar Mill-Sujawal
4	Shafqat Shah Sheerazi	200	Sheerazi Farm, Village Saeed Pur, UC Ali Bahar, Zam Zam-Thatta
5	Dr Niaz Hussain Malkani	300	Chhachh Farm, UC Chhachha New Farm-Sujawal
6	Liaqat Malkani	100	Jatti City-Sujawal
7	Rasool Bux Malkani	300	Village Shah Kapoor, UC Shah Kapoor Tasil Sujawal
8	Sajjad Ali Shoro	230	Village Haji Noor Muhammad Shoro, UC Mahar Shah, Mirpur Bathoro, Sujawal





# **SINDH IRRIGATED AGRICULTURE** **PRODUCTIVITY ENHANCEMENT PROJECT** **(SIAPEP)**



9	Mushtaq Ahmed Chandio	200	Village Mushtaq Chandio, Mirpur Bathoro, District Sujawal
10	Muhammad Khan Abro	120	Village Muhammad Saleh Abro, UC Ali Akbar Shah, Mirpur Bathoro Sujawal
11	Mahboob Ali Shah	400	Belo-Zam Zam-Thatta
12	Ameer Hyder Shah	70	Ali Kousar Farm, UC Belo, Zam Zam-Thatta

List of Guava Farmers-Larkana			
S.No.	Name	Acreage	Location
1	Ejaz Ahmed Aghani	160	Village Aghani, UC Aghani, Tahsil Larkana
2	Rizwan Ahmed Kehar	150	Village Kehar, UC Dhamrah, Tahsil Larkana
3	Syed Siraj Ali Shah Rashidi	45	Village Naudero, UC Naudero, Tahsil Rato Dero-Larkana
4	Ahmer Hussain Phul	6	Village Wada Phull, Deh Phull, Tahsil Larkana
5	Lal Bux Sethar (Wahid Bux Sethar)	70	Village Khuda Bux Sethar, UC Izzat G Wandh, Taluka Rato Dero
6	Nisar Ahmed Khuhro	50	Village Ayoub Khuhro, UC Aqil, Tahsil Larkana
7	Allah Dino Bhutto	35	Village Munshi Khuda Buksh UC Naudero, Tahsil Rato Dero
8	Barkat Ali Sheikh	50	Village Mahota, UC Mahota, Tahsil Larkana, District Larkana
9	Muhammad Hassan Dahani	50	Village Allah Dino Dahani, UC Izzat g Wandh, Tahsil Rato Dero
10	Mian Sadaruddin Morio Faqeer	50	Village Morio Faqeer, UC Saeedo Dero, Tahsil Rato Dero
11	Mian Muneer Ahmed Morio Faqeer	200	Village Morio Faqeer, UC Saeedo Dero, Tahsil Rato Dero
12	Noor Ahmed Bhutto	75	Village Aghani, UC Aghani, Tahsil Larkana

**Aforementioned details are summarized as below:**

Crop	Districts	Total number of Farmers
Mango	Tando Allah Yar	10
Okra	Mirpurkhas	4
Cotton	Sanghar	12
Sugarcane	Thatta	12
Guava	Larkana	12
Total Sheds		50

**Note: SIAPEP management reserves the rights to change the location.**





**SINDH IRRIGATED AGRICULTURE**  
**PRODUCTIVITY ENHANCEMENT PROJECT**  
**(SIAPEP)**



2. **To add a new clause 42.1 in the contract data at page no.69, which will supersede clause 42.1 of conditions of contract (page no.35)**

The contractor shall submit to the project manager the statements of the work executed according to below mentioned milestones

- 1st milestone of total cost at completion of plinth work as per approved BOQ
- 2nd milestone of total cost at completion of supper construction work (including erection of structure & shuttering) as per approved BOQ
- 3rd milestone/ Final Completion Report FCR of total cost at completion of plastering and other remaining items as per approved BOQ

3. **To add a new clause (43.5) in the contract data at page no.69**

***Payments to the contractor shall be paid on the completion of the individual milestone as detailed below:***

- 1st milestone of total cost at completion of plinth work as per approved BOQ
- 2nd milestone of total cost at completion of supper construction work (including erection of structure & shuttering) as per approved BOQ
- 3rd milestone/ Final Completion Report FCR of total cost at completion of plastering and other remaining items as per approved BOQ

4. **To add a new paragraph in clause 64 in the contract data at page no.72**

As per ESMP prepared for this component of NEFRs intervention It is observed that there is no any permanent adverse environmental / social impact due to execution of this activity . As the sites selected for construction of NEFRs are located in the cultivable agricultural lands therefore no any resettlement issue is attached with it. However the ES issues like improper disposal of earth, construction material, air quality, water quality, health and safety etc will occur , but through adaption of mitigation measures the impacts will be eliminated .

All other terms of the bidding document shall remain unchanged.

*etc* (THARU MAL DODANI)  
Project Director